



ADDENDUM NO.2

DATE: 27 FEBRUARY, 2024

1. TENDER NAME: Extension of Lomut main pipe- line in West Pokot County– Tender No. KVDA/T/25/2023-2024

Reference is made to the above tender document which was due to close on 29th February, 2024 at 10.00 am.

In line with section 75 of PPAD Act 2015, Kerio Valley Development Authority, here informs, qualified potential bidders, who already visited the site, of the amendment of works in specific sections as below:

1. The revised bill of quantities under bill No. 4, item 4.1.1, 4.2, 4.3, 4.4.1, 4.4.2 and 4.4.3

BILL NO.4	CONVEYANCE PIPELINE	Unit	Qty	Rate	Amount (Kshs)
4.1	Excavation and Backfilling				
	Rates far excavation and backfilling in trench shall include for trimming trench bottom and for providing selected beddings and surround				

	material from the excavations with the specifications				
4.1.1	Excavation and backfilling in trench normal material for DIA 400 mm class D pipe for depth not exceeding 1.5m	m3	10,500		
4.2	E.O in soft rock (provisional)	m3	100		
4.3	E.O in hard rock (provisional)	m3	80		
4.4	HDPE pipework				
4.4.1	Supply, lay, joint and test 400 mm diameter PN 12 HDPE class C pipe	M	4,500		
4.4.2	Supply Sluice Valves diameter 400mm complete with all necessary fittings	NO.	5		
4.4.3	Construct Masonry Sluice Gate Valve Chambers 2m x 2m x2m complete with approved steel manhole covers.	NO.	5		

2. The closing date of the said tender has been postponed from Thursday 29th February, 2024 to **Wednesday, 6th March, 2024 at 10.00am.**

NB: Bidders may revisit the project site for confirmation of the additional works if need be.

