

DATE: 3/4/2024

ADDENDUM NO: 3

PLEASE TAKE NOTE OF THE BELOW CLARIFICATIONS;

1. TENDER NO: KVDA/T/53/2023-2024

**CONSTRUCTION OF LOKWIAPUO AND CHEPSENUM WATER PANS IN WEST POKOT
PRELIMINARY & GENERAL ITEMS BILL NO 1;**

1.1.5 PERCENTAGE ADJUSTMENT TO PROVISIONAL SUM IN ITEMS

1.1.3 TO 1.1.4; THE RATE & AMOUNT SHOULD BE KSH.150, 000

2. TENDER NO: KVDA/T/65/2023-2024

CONSTRUCTION OF CHEBAGON SMALL DAM AND WATER DISTRIBUTION NETWORK

**1.1.1 MOBILIZATION & DEMOBILIZATION.THE RATE & THE AMOUNT SHOULD BE KSH
400,000**

**1.2.1 PROVISION OF ENGINEERS SITE OFFICE; THE RATE & AMOUNT SHOULD BE
KSH.350, 000**

**1.2.3 PROVISIONAL SUM FOR THIRD PARTY MATERIALS TESTING.THE RATE & AMOUNT
SHOULD BE KSH.100, 000**

3. TENDER NO: KVDA/T/54/2023-2024

**CONSTRUCTION OF KAPURKONG AND KARIAMAM WATER PANS IN POKOT CENTRAL
PRELIMINARY & GENERAL ITEMS BILL NO 1;**

1.1.5 PERCENTAGE ADJUSTMENT TO PROVISIONAL SUM IN ITEMS

1.1.3 TO 1.1.4; THE RATE & AMOUNT SHOULD BE KSH.150, 000

4. TENDER NO: KVDA/T/66/2023-2024

**CONSTRUCTION OF EMSOO SMALL DAM; CONSTRUCTION OF TANKS & WATER
DISTRIBUTION NETWORK**

**THE TOTAL SUM CARRIED TO GRAND SUMMARY PAGE UNDER PRELIMINARY & GENERAL
ITEMS SHOULD BE KSH 2,260,000 AND NOT KSH 2,060,000**

**THE GRAND SUMMARY PAGE WAS MISSING IN THE INITIAL DOCUMENT.IT IS NOW
AVAILABLE.**

**NOTE: DUE TO THE ABOVE CLARIFICATIONS/AMENDMENTS, THE CLOSING DATE OF THE
SPECIFIC SUBJECT TENDERS HAS BEEN REVISED FROM FRIDAY 5/4/2024 TO MONDAY
8/4/2024 AT 10:30 AM.**